Pleasant Hill Road & Olympic Boulevard Project, Project No. 014-9707

| BID | ant tilli Koad & Olympic Bodievard Project, Project No. | | | 1. Bay Cities Paving & Grading | | 2. Ghilotti | 2. Ghilotti Construction | | 3. Ghilotti Bros. | |
|----------|--|----------------|----------|--------------------------------|----------------------------|---------------------------|------------------------------|--------------------------|-----------------------------|--|
| ITEM | ITEM DESCRIPTION | EST | LINET | UNIT | | UNIT | TOTAL | UNIT | TOTAL | |
| | Mobilization (SP-9) | QUANTITY 1 | LS | PRICE \$150,000.00 | **TOTAL \$150,000.00 | PRICE \$150,000.00 | TOTAL \$150,000.00 | PRICE \$70,000.00 | TOTAL \$70,000.00 | |
| | Project Identification Signs (SP-9) | 3 | EA | \$500.00 | \$1,500.00 | \$200.00 | \$600.00 | \$1,100.00 | \$3,300.00 | |
| | Construction Area Sign (SP-10) Changeable Message Sign (SP-10) | 7 5 | EA | \$200.00 \$10,000.00 | \$1,400.00 \$50,000.00 | \$190.00 \$10,000.00 | \$1,330.00 \$50,000.00 | \$500.00 \$10,000.00 | \$3,500.00 \$50,000.00 | |
| | Traffic Control (SP-11) | 1 | LS | \$75,000.00 | \$75,000.00 | \$164,300.00 | \$164,300.00 | \$76,000.00 | \$76,000.00 | |
| | Temporary Traffic Striping & Pavement Markings (SP-11) | 1 | LS | \$18,000.00 | \$18,000.00 | \$16,250.00 | \$16,250.00 | \$47,000.00 | \$47,000.00 | |
| | Clearing & Grubbing, Tree & Shrub Trimming or Removal & Tree Protection (SP-12) | 1 | LS | \$12,000.00 | \$12,000.00 | \$15,000.00 | \$15,000.00 | \$18,000.00 | \$18,000.00 | |
| | Remove Tree - 6" Diameter & Greater (SP-12) | 4 | EA | \$1,000.00 | \$4,000.00 | \$900.00 | \$3,600.00 | \$900.00 | \$3,600.00 | |
| | Remove & Salvage Flashing Signals, Poles & Signs (SP-13) | 1 | LS | \$3,800.00 | \$3,800.00 | \$2,500.00 | \$2,500.00 | \$1,500.00 | \$1,500.00 | |
| | Remove Cobra Head Street Light (SP-3) Lower Existing Manhole or Rodding Inlet Frame (SP-13) | 1 | LS EA | \$5,550.00 \$700.00 | \$5,550.00 \$700.00 | \$1,250.00 \$300.00 | \$1,250.00 \$300.00 | \$1,500.00 \$975.00 | \$1,500.00 \$975.00 | |
| | Lower Existing Utility Valve Frame & Cover (SP-13) | 2 | EA | \$500.00 | \$1,000.00 | \$250.00 | \$500.00 | \$650.00 | \$1,300.00 | |
| | Adjust Manhole or Rodding Inlet Frame & Cover to Grade (SP-13) | 7 | EA | \$500.00 | \$3,500.00 | \$600.00 | \$4,200.00 | \$1,100.00 | \$7,700.00 | |
| | Remove Thermoplastic Traffic Stripe, Marking & Markers (SP-13) Remove Roadside Sign & Post (Salvage Sign) (SP-13) | 1 27 | LS EA | \$5,000.00 \$175.00 | \$5,000.00 \$4,725.00 | \$4,400.00 \$125.00 | \$4,400.00 \$3,375.00 | \$4,400.00 \$150.00 | \$4,400.00 \$4,050.00 | |
| | Remove Asphalt Concrete Dike (SP-13) | 28 | LF | \$30.00 | \$840.00 | \$10.00 | \$280.00 | \$21.00 | \$588.00 | |
| | Remove Concrete Curb (SP-13) | 1,365 | LF | \$10.00 | \$13,650.00 | \$15.00 | \$20,475.00 | \$20.00 | \$27,300.00 | |
| | Remove Concrete Curb & Gutter (SP-13) Remove Concrete Surfacing & Base Material (SP-13) | 1,484 2,145 | LF SF | \$10.00 \$10.00 | \$14,840.00 \$21,450.00 | \$20.00 \$7.00 | \$29,680.00 \$15,015.00 | \$20.00 \$6.60 | \$29,680.00 \$14,157.00 | |
| | Remove Asphalt Concrete Sidewalk & Base Material (SP-13) | 5,354 | SF | \$4.00 | \$21,416.00 | \$5.00 | \$26,770.00 | \$7.00 | \$37,478.00 | |
| | Remove Reinforced Concrete Pipe (SP-13) | 48 | LF | \$80.00 | \$3,840.00 | \$50.00 | \$2,400.00 | \$60.00 | \$2,880.00 | |
| | Remove Inlet (SP-13) Relocate Existing Traffic Sign onto New Post (SP-13) | 4 | EA | \$900.00 \$200.00 | \$900.00 \$800.00 | \$750.00 \$180.00 | \$750.00 \$720.00 | \$1,800.00 \$180.00 | \$1,800.00 \$720.00 | |
| | Adjust Water Meter Box to Grade (SP-13) | 3 | EA | \$500.00 | \$1,500.00 | \$200.00 | \$600.00 | \$415.00 | \$1,245.00 | |
| | Adjust Water Valve to Grade (SP-13) | 2 | EA | \$600.00 | \$1,200.00 | \$350.00 | \$700.00 | \$725.00 | \$1,450.00 | |
| | Adjust Utility Box to Grade (SP-13) Remove Bollard (SP-13) | 1 11 | EA | \$600.00 \$325.00 | \$600.00 | \$1,600.00 \$250.00 | \$1,600.00 \$2,750.00 | \$725.00 \$190.00 | \$725.00 | |
| | Roadway Excavation (F) (SP-14) | 1,950 | EA CY | \$66.00 | \$3,575.00 \$128,700.00 | \$100.00 | \$195,000.00 | \$190.00 | \$2,090.00 \$206,700.00 | |
| 29 | Aggregate Base (Class 2) (SP-16) | 740 | CY | \$110.00 | \$81,400.00 | \$100.00 | \$74,000.00 | \$175.00 | \$129,500.00 | |
| | Asphalt Concrete Pavement (SP-17) | 1,200 | TON | \$110.00 | \$132,000.00 | \$100.00 | \$120,000.00 | \$175.00 | \$210,000.00 | |
| | Asphalt Concrete Dike (SP-17) Temporary Asphalt Concrete Pavement at Medians (SP-17) | 47 3,560 | LF SF | \$55.00 \$7.00 | \$2,585.00 \$24,920.00 | \$20.00 \$7.00 | \$940.00 \$24,920.00 | \$77.00 \$6.25 | \$3,619.00 \$22,250.00 | |
| 33 | Cold Plane Asphalt Concrete Pavement (Variable Depths) (F) (SP-18) | 1,590 | SY | \$15.50 | \$24,645.00 | \$15.00 | \$23,850.00 | \$22.00 | \$34,980.00 | |
| | 4" Thermoplastic Traffic Stripe (SP-19) | 258 | LF | \$1.10 | \$283.80 | \$1.00 | \$258.00 | \$1.00 | \$258.00 | |
| | 6" Thermoplastic Traffic Stripe (SP-19) 18" Thermoplastic Traffic Stripe (SP-19) | 2,146 128 | LF LF | \$2.25 \$6.65 | \$4,828.50 \$851.20 | \$2.00 \$6.00 | \$4,292.00 \$768.00 | \$2.00 \$6.00 | \$4,292.00 \$768.00 | |
| | Detail 25A (SP-19) | 2,473 | LF | \$1.77 | \$4,377.21 | \$1.60 | \$3,956.80 | \$1.60 | \$3,956.80 | |
| | Detail 38 (SP-19) | 462 | LF | \$2.66 | \$1,228.92 | \$2.40 | \$1,108.80 | \$2.40 | \$1,108.80 | |
| | Pavement Marker Array (SP-19) Thermoplastic Pavement Marking (SP-19) | 1,574 | EA SF | \$390.00 \$4.50 | \$1,560.00 \$7,083.00 | \$350.00 \$4.00 | \$1,400.00 \$6,296.00 | \$350.00 \$4.00 | \$1,400.00 \$6,296.00 | |
| | Green Skid Resistant Surface Marking (4 Coats) (SP-19) | 628 | SF | \$20.00 | \$12,560.00 | \$18.00 | \$11,304.00 | \$18.00 | \$11,304.00 | |
| | Object Marker (Type K) (SP-19) | 6 | EA | \$110.00 | \$660.00 | \$100.00 | \$600.00 | \$100.00 | \$600.00 | |
| | Install New Traffic Sign & Post (One Post) (SP-20) Install New Street Name Sign & Post (Two Posts) (SP-20) | 58 6 | EA EA | \$275.00 \$525.00 | \$15,950.00 \$3,150.00 | \$245.00 \$475.00 | \$14,210.00 \$2,850.00 | \$245.00 \$475.00 | \$14,210.00 \$2,850.00 | |
| | Install New Traffic Sign (Strap & Saddle Bracket Method) (SP-20) | 15 | EA | \$250.00 | \$3,750.00 | \$220.00 | \$3,300.00 | \$220.00 | \$3,300.00 | |
| | Concrete Retaining Curb (SP-21) | 200 | LF | \$55.00 | \$11,000.00 | \$60.00 | \$12,000.00 | \$97.00 | \$19,400.00 | |
| | Concrete Curb & Gutter (SP-21) Concrete Curb (SP-21) | 935 1,352 | LF LF | \$59.00 \$65.00 | \$55,165.00 \$87,880.00 | \$60.00 \$45.00 | \$56,100.00 \$60,840.00 | \$59.00 \$51.00 | \$55,165.00 \$68,952.00 | |
| | Concrete Median Curb-Dowel/Epoxy (SP-21) | 1,133 | LF | \$46.50 | \$52,684.50 | \$25.00 | \$28,325.00 | \$46.00 | \$52,118.00 | |
| | Concrete Curb at Truck Apron (SP-21) | 220 | LF | \$56.00 | \$12,320.00 | \$60.00 | \$13,200.00 | \$57.00 | \$12,540.00 | |
| | Concrete Curb at Truck Blister (SP-21) Concrete Truck Apron (SP-21) | 83 2,096 | LF SF | \$56.00 \$24.00 | \$4,648.00 \$50,304.00 | \$70.00 \$20.00 | \$5,810.00 \$41,920.00 | \$74.00 \$24.00 | \$6,142.00 \$50,304.00 | |
| | Concrete Sidewalk (SP-21) | 5,786 | SF | \$14.00 | \$81,004.00 | \$15.00 | \$86,790.00 | \$17.75 | \$102,701.50 | |
| 54 | Concrete Curb Ramp with Detectable Panel (SP-21) | 2,409 | SF | \$25.00 | \$60,225.00 | \$25.00 | \$60,225.00 | \$26.00 | \$62,634.00 | |
| | Install Type "G" Inlet (SP-21) Install Type "J" Inlet (SP-21) | 4 | EA | \$5,000.00 | \$20,000.00 | \$6,000.00 | \$24,000.00 | \$4,700.00 | \$18,800.00 | |
| | 15" Reinforced Concrete Pipe (SP-22) | 345 | LF | \$5,000.00 \$99.00 | \$5,000.00 \$34,155.00 | \$6,000.00 \$250.00 | \$6,000.00 \$86,250.00 | \$4,500.00 \$168.00 | \$4,500.00 \$57,960.00 | |
| 58 | Irrigation System (SP-23) | 1 | LS | \$87,500.00 | \$87,500.00 | \$60,000.00 | \$60,000.00 | \$85,000.00 | \$85,000.00 | |
| | Irrrigation Trenches (SP-23) Tree Planting & Staking (24" box) (SP-24) | 890 | LF | \$12.00 \$375.00 | \$10,680.00 | \$3.00 \$300.00 | \$2,670.00 | \$3.00 | \$2,670.00 | |
| | Tree Planting & Staking (24 box) (31-24) Tree Planting & Staking (15-gallon) (SP-24) | 23 9 | EA | \$170.00 | \$8,625.00 \$1,530.00 | \$105.00 | \$6,900.00 \$945.00 | \$300.00 \$105.00 | \$6,900.00 \$945.00 | |
| 62 | Shrub Planting (5-gallon) (SP-24) | 163 | EA | \$40.00 | \$6,520.00 | \$24.00 | \$3,912.00 | \$24.00 | \$3,912.00 | |
| | Shrub Planting (1-gallon) (SP-24) Root Barriers (SP-24) | 750 | EA | \$16.00 | \$12,000.00 | \$13.00 | \$9,750.00 | \$12.50 | \$9,375.00 \$10,690.00 | |
| | Bark Mulch (SP-24) | 1,069 170 | LF CY | \$15.50 \$100.00 | \$16,569.50 \$17,000.00 | \$10.00 \$54.00 | \$10,690.00 \$9,180.00 | \$10.00 \$54.00 | \$10,690.00 | |
| 66 | Rock Mulch (SP-24) | 4 | CY | \$550.00 | \$2,200.00 | \$275.00 | \$1,100.00 | \$275.00 | \$1,100.00 | |
| | Boulders (SP-24) | 9 | TON | \$700.00 | \$6,300.00 | \$600.00 | \$5,400.00 | \$600.00 | \$5,400.00 | |
| | Place Imported Topsoil (F) (SP-24) Soil Preparation (SP-24) | 1,432 8,849 | CY SF | \$20.00 \$1.10 | \$28,640.00 \$9,733.90 | \$25.00 \$0.50 | \$35,800.00 \$4,424.50 | \$60.00 \$0.50 | \$85,920.00 \$4,424.50 | |
| 70 | Landscape & Irrigation Maintenance Period-60 days (SP-23,SP-24) | 1 | LS | \$6,650.00 | \$6,650.00 | \$1,500.00 | \$1,500.00 | \$1,550.00 | \$1,550.00 | |
| | Split Rail Wood Fence (SP-26) | 208 | LF | \$120.00 | \$24,960.00 | \$48.00 | \$9,984.00 | \$48.00 | \$9,984.00 | |
| | Wire Fence (SP-27) Install Survey Monument (SP-28) | 72 3 | LF EA | \$30.00 \$1,750.00 | \$2,160.00 \$5,250.00 | \$42.00 \$1,500.00 | \$3,024.00 \$4,500.00 | \$42.00 \$1,500.00 | \$3,024.00 \$4,500.00 | |
| | Stone Paving (SP-29) | 2,096 | SF | \$37.75 | \$79,124.00 | \$15.00 | \$31,440.00 | \$55.00 | \$115,280.00 | |
| 75 | Service Enclosure (SP-30) | 1 | EA | \$7,500.00 | \$7,500.00 | \$5,500.00 | \$5,500.00 | \$5,400.00 | \$5,400.00 | |
| 76 77 | Install Street Light Assembly (Type B) (SP-30) Install Street Light Assembly (Type C) (SP-30) | 10 2 | EA EA | \$4,300.00 \$4,300.00 | \$43,000.00 \$8,600.00 | \$3,600.00 \$3,600.00 | \$36,000.00 \$7,200.00 | \$3,600.00 \$3,600.00 | \$36,000.00 \$7,200.00 | |
| 78 | Pull Box (No. 2) (SP-30) | 1 | EA | \$555.00 | \$555.00 | \$3,000.00 | \$360.00 | \$360.00 | \$360.00 | |
| | Pull Box (No. 5(E) (SP-30) | 10 | EA | \$600.00 | \$6,000.00 | \$530.00 | \$5,300.00 | \$530.00 | \$5,300.00 | |
| | Pull Box (No. 6) (SP-30) Electrical Conduits & Conductors (SP-30) | 6 910 | EA LF | \$600.00 \$29.00 | \$3,600.00 \$26,390.00 | \$525.00 \$30.00 | \$3,150.00 \$27,300.00 | \$524.00 \$30.00 | \$3,144.00 \$27,300.00 | |
| | Rock Drain Well (SP-31) | 1 | LS | \$5,000.00 | \$5,000.00 | \$3,000.00 | \$3,000.00 | \$11,000.00 | \$11,000.00 | |
| 02 | Rock Drain Well (SP-31) | | | ψ5,000.00 | ψ0,000.00 | Ψ0,000.00 | \$1,778,888.10 | | Ψ11,000.00 | |