

# *STANDARD SPECIFICATIONS*

MARCH 2013



***City of Lafayette***

---

3675 Mount Diablo Boulevard, Suite 210 • Lafayette, CA 94549  
(925) 284-1951 • [WWW.CI.LAFAYETTE.CA.US](http://WWW.CI.LAFAYETTE.CA.US)

# *STANDARD SPECIFICATIONS*

## GENERAL PROVISIONS



***City of Lafayette***

---

3675 Mount Diablo Boulevard, Suite 210 • Lafayette, CA 94549  
(925) 284-1951 • [WWW.CI.LAFAYETTE.CA.US](http://WWW.CI.LAFAYETTE.CA.US)

CITY OF LAFAYETTE  
STANDARD SPECIFICATIONS

GENERAL PROVISIONS  
TABLE OF CONTENTS

| SECTION                                     | TITLE                                     | PAGE |
|---|---|------|
| <b>1</b>                                    |   |      |
| <b>TERMS, DEFINITIONS AND ABBREVIATIONS</b> |   |      |
| 1-1   | GENERAL.....                              | 1    |
| 1-2   | ABBREVIATIONS.....                        | 1    |
| 1-3   | DEFINITIONS .....                         | 1    |
| <b>2</b>                                    |   |      |
| <b>BID PROPOSAL REQUIREMENTS</b>            |   |      |
| 2-1   | BID PROPOSAL FORMS .....                  | 5    |
| 2-2   | EXAMINATION OF DOCUMENTS AND SITE .....   | 5    |
| 2-3   | WITHDRAWAL OF BID PROPOSALS.....          | 6    |
| 2-4   | PUBLIC OPENING OF BID PROPOSALS.....      | 6    |
| 2-5   | DISQUALIFICATION OF BIDDERS .....         | 6    |
| 2-6   | RELIEF OF BIDDERS.....                    | 6    |
| 2-7   | REJECTION OF BID PROPOSALS.....           | 7    |
| 2-8   | BID PROPOSAL GUARANTY.....                | 7    |
| 2-9   | ADDENDA .....                             | 7    |
| 2-10  | APPROXIMATE ESTIMATE.....                 | 7    |
| 2-11  | SUBSTITUTION OF EQUALS .....              | 8    |
| 2-12  | INTERPRETATION OF DOCUMENTS.....          | 8    |
| 2-13  | LISTING OF PROPOSED SUBCONTRACTORS .....  | 8    |
| <b>3</b>                                    |   |      |
| <b>AWARD AND EXECUTION OF CONTRACT</b>      |   |      |
| 3-1   | AWARD OF CONTRACT .....                   | 9    |
| 3-2   | CONTRACT BONDS.....                       | 9    |
| 3-3   | EXECUTION OF CONTRACT AGREEMENT .....     | 9    |
| 3-4   | FAILURE TO EXECUTE CONTRACT.....          | 9    |
| 3-5   | CONTRACT DOCUMENTS .....                  | 10   |
| 3-6   | BOND RENEWAL AND EXTENSION.....           | 10   |
| 3-7   | RETURN OF BID PROPOSAL GUARANTEES .....   | 10   |
| <b>4</b>                                    |   |      |
| <b>PLANS AND SPECIFICATIONS (GENERAL)</b>   |   |      |
| 4-1   | INTENT OF PLANS AND SPECIFICATIONS.....   | 11   |
| 4-2   | ACCURACY OF PLANS AND SPECIFICATIONS..... | 11   |
| 4-3   | AS BUILT DRAWINGS .....                   | 11   |

**GENERAL PROVISIONS  
TABLE OF CONTENTS  
(continued)**

| SECTION                              | TITLE   | PAGE |
|--------------------------------------|---|------|
| 5                                    |   |      |
| CONTROL OF WORK AND MATERIALS        |   |      |
| 5-1                                  | AUTHORITY OF ENGINEER .....   | 12   |
| 5-2                                  | ASSIGNMENT .....  | 12   |
| 5-3                                  | NOT USED .....  | 12   |
| 5-4                                  | PRECEDENCE OF CONTRACT DOCUMENTS .....                                      | 12   |
| 5-5                                  | INTERPRETATION AND FAMILIARITY WITH CONTRACT PLANS AND SPECIFICATIONS ..... | 12   |
| 5-6                                  | SHOP DRAWINGS AND SUBMITTALS .....  | 13   |
| 5-7                                  | CONSTRUCTION STAKING .....  | 13   |
| 5-8                                  | SUPERINTENDENCE.....  | 14   |
| 5-9                                  | DEFECTIVE AND UNAUTHORIZED WORK .....                                       | 14   |
| 5-10                                 | CHARACTER OF WORKMEN .....  | 14   |
| 5-11                                 | CITY FURNISHED MATERIALS .....  | 15   |
| 5-12                                 | CONSTRUCTION STAGING / STORAGE OF MATERIALS.....                            | 15   |
| 5-13                                 | TRADE NAMES AND ALTERNATIVES.....   | 15   |
| 5-14                                 | SAMPLES AND TESTS.....  | 16   |
| 5-15                                 | INSPECTION .....  | 16   |
| 5-16                                 | SUGGESTIONS TO THE CONTRACTOR .....   | 17   |
| 5-17                                 | FOREIGN MATERIALS .....   | 17   |
| 5-18                                 | FINAL CLEAN UP.....   | 17   |
| 5-19                                 | REUSE AND RECYCLING .....   | 17   |
| 6                                    |   |      |
| LEGAL RELATIONS AND RESPONSIBILITIES |   |      |
| 6-1                                  | LAWS TO BE OBSERVED .....   | 18   |
| 6-2                                  | CONTRACTOR'S EQUIPMENT AND FACILITIES.....                                  | 18   |
| 6-3                                  | LABOR.....  | 18   |
|                                      | Laws  |      |
|                                      | Prevailing Wages  |      |
|                                      | Payroll Records   |      |
| 6-4                                  | CONTRACTOR'S LICENSING LAWS.....  | 19   |
| 6-5                                  | WEIGHT LIMITATION .....   | 19   |
| 6-6                                  | PAYMENT OF TAXES.....   | 19   |
| 6-7                                  | PERMITS AND LICENSES .....  | 19   |
| 6-8                                  | PATENTS .....   | 19   |
| 6-9                                  | STATE AND FEDERAL REGULATIONS .....   | 20   |
| 6-10                                 | PUBLIC CONVENIENCE AND SAFETY.....  | 20   |
| 6-11                                 | GENERAL SAFETY .....  | 21   |
|                                      | Trenching   |      |
|                                      | Excavation Safety   |      |
|                                      | Potential Hazardous Waste   |      |
| 6-12                                 | TRAFFIC CONTROL .....   | 23   |
|                                      | Public Parking  |      |
|                                      | Temporary Traffic Striping and Pavement Markings                            |      |
|                                      | Supervision   |      |
| 6-13                                 | ACCESS TO ADJACENT PROPERTY .....   | 26   |
| 6-14                                 | STORAGE OF MATERIALS AND EQUIPMENT .....                                    | 26   |
| 6-15                                 | USE OF EXPLOSIVES .....   | 27   |

**GENERAL PROVISIONS  
TABLE OF CONTENTS  
(continued)**

| SECTION | TITLE  | PAGE |
|---------|--|------|
| 6-16    | DISPOSAL OUTSIDE PROJECT LIMITS.....                   | 27   |
| 6-17    | RESPONSIBILITY FOR THE WORK AND MATERIALS.....         | 27   |
| 6-18    | SUBCONTRACTING.....                                    | 27   |
| 6-19    | MUTUAL RESPONSIBILITY OF CONTRACTORS.....              | 28   |
| 6-20    | COORDINATION WITH OTHER CONTRACTORS .....              | 28   |
| 6-21    | ENVIRONMENTAL RESPONSIBILITIES.....                    | 28   |
|         | Noise Control  |      |
|         | Water Pollution Control                                |      |
|         | Air Pollution Control                                  |      |
|         | Dust Control   |      |
| 6-22    | CONTRACTOR NOT AN AGENT OF THE CITY.....               | 29   |
| 6-23    | PROPERTY RIGHTS IN MATERIALS.....                      | 29   |
| 6-24    | RIGHTS IN LAND AND IMPROVEMENTS.....                   | 29   |
| 6-25    | PERSONAL LIABILITY .....                               | 30   |
| 6-26    | REPAIR OF EQUIPMENT .....                              | 30   |
| 6-27    | MATERIAL PLANTS.....                                   | 30   |
| 6-28    | NON-ENFORCEMENT - NO WAIVER BY CITY .....              | 30   |
| 6-29    | GUARANTEE AND WARRANTY.....                            | 30   |
| 6-30    | RELIEF FROM MAINTENANCE AND RESPONSIBILITY.....        | 30   |
| 6-31    | DAMAGE TO WORK BY AN ACT OF GOD.....                   | 31   |
| 6-32    | RESPONSIBILITY FOR CLAIMS AND DAMAGES .....            | 31   |
| 6-33    | INSURANCE.....   | 31   |
|         | Workers' Compensation Insurance                        |      |
|         | Contractor's Comprehensive General Liability Insurance |      |
|         | "All Risk" Builder's Coverage                          |      |
| 6-34    | NON-DISCRIMINATION AND EQUAL OPPORTUNITY.....          | 33   |
| 6-35    | INDEMNITY PROVISION .....                              | 33   |
| 6-36    | PAYMENT.....   | 34   |

**7**

**EXISTING UTILITIES**

|     |   |    |
|-----|---|----|
| 7-1 | GENERAL.....  | 35 |
| 7-2 | UTILITY PROTECTION, RELOCATION AND REARRANGEMENT..... | 35 |
| 7-3 | NOTIFICATION AND LOCATION.....                        | 36 |
| 7-4 | PAYMENT.....  | 36 |

**8**

**PROGRESS OF WORK**

|     |   |    |
|-----|---|----|
| 8-1 | BEGINNING OF WORK.....                    | 37 |
| 8-2 | PROGRESS SCHEDULE .....                   | 37 |
| 8-3 | TEMPORARY SUSPENSION OF WORK .....        | 37 |
| 8-4 | TERMINATION OF CONTROL.....               | 37 |
| 8-5 | RIGHT OF WAY DELAYS.....                  | 38 |
| 8-6 | CONTRACT CHANGES, CHANGE ORDERS .....     | 38 |
|     | Protest Procedure                         |    |
|     | Value Engineering Change Proposals (VECP) |    |
| 8-7 | EMERGENCY WORK.....                       | 41 |
| 8-8 | WORKING HOURS.....                        | 41 |

**GENERAL PROVISIONS  
TABLE OF CONTENTS  
(continued)**

| SECTION | TITLE  | PAGE |
|---------|--|------|
| 8-9     | TIME OF COMPLETION .....                         | 42   |
| 8-10    | LIQUIDATED DAMAGES .....                         | 43   |
| 8-11    | COMPLETION OF WORK/CITY COUNCIL ACCEPTANCE ..... | 44   |

**9**

**MEASUREMENT AND PAYMENT**

|     |  |    |
|-----|--|----|
| 9-1 | MEASUREMENT OF QUANTITIES .....                    | 45 |
| 9-2 | SCOPE OF PAYMENT .....                             | 45 |
| 9-3 | EXTRA WORK .....                                   | 46 |
|     | Basis for Establishing Costs                       |    |
| 9-4 | PROGRESS PAYMENTS .....                            | 48 |
|     | Retention  |    |
|     | Substitute Securities                              |    |
| 9-5 | DELIVERED MATERIAL.....                            | 49 |
| 9-6 | FINAL PAY QUANTITIES.....                          | 49 |
| 9-7 | ACCEPTANCE, FINAL ESTIMATE AND FINAL PAYMENT ..... | 49 |

**10**

**PROTESTS AND CLAIMS BY CONTRACTOR**

|      |  |    |
|------|--|----|
| 10-1 | GENERAL.....   | 51 |
| 10-2 | PRE-CLAIM WRITTEN PROTEST .....                          | 51 |
| 10-3 | WRITTEN CLAIM.....                                       | 51 |
| 10-4 | MEET AND CONFER.....                                     | 52 |
| 10-5 | CIVIL ACTION PROCEDURES; MEDIATION AND ARBITRATION ..... | 53 |